SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 300 CONTRACT ID : R -35730-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 60,736.000 SYS
15 202-02272 PAVED SIDE DITCH, REMOVE 263.000 LFT
16 202-02279 CURB AND GUTTER, REMOVE 5,440.000 LEFT
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51368 SLOPEWALL, REMOVE 66.000 SYS
19 202-91385 INLET, REMOVE 50.000 EACH
20 202-93047 MANHOLE, REMOVE 1.000 EACH
21 202-96133 PIPE, REMOVE 4,192.000 LFT
22 203-02000 EXCAVATION, COMMON 71,959.000 CYs
23 205-02236 TEMPORARY EROSION & SEDIMENT CONTROL, DROP INLET 15.000 EACH
24 205-02237 TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET 54.000 EACH
25 205-06932 TEMPORARY CHECK DAM, STRAW BALES 1,014.000 LFT
26 205-06937 TEMPORARY SILT FENCE 4,198.000 LFT
27 207-08267 SUBGRADE TREATMENT, TYPE IIIA 6,648.000 SYS
28 207-09934 SUBGRADE TREATMENT, TYPE 1B 67,481.000 SYS
29 207-09935 SUBGRADE TREATMENT, TYPE 1C 1,412.000 SYS
30 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,755.000 CYs
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 23,988.000 TON
32 303-01180 COMPACTED AGGREGATE, NO. 53 2,528.000 TON
33 306-08034 MILLING, ASPHALT, 1 1/2 IN 5,340.000 SYS
34 401-08365 QC/QA-HMA, 5, 64, BASE, 19.0 mm 10,609.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 4,499.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,499.000 LFT
37 402-07433 HMA SURFACE, TYPE B 756.000 TON
38 402-07438 HMA INTERMEDIATE, TYPE B 523.000 TON
39 402-07441 HMA BASE, TYPE B 826.000 TON
40 402-10086 HMA FOR TEMPORARY PAVEMENT, C 975.000 TON



41 406-05520 ASPHALT FOR TACK COAT 5.000 TON

42 412-09355 FOG SEAL 1,000.000 SYS
43 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
44 501-06727 CORING, PCCP LUMP LUMP
45 501-11769 QC/QA CONTINUOUS REINFORCED CONCRETE PAVEMENT, 11.5" 64,056.000 SYS
46 601-01522 GUARDRAIL, TRANSITION TYPE TGB 22.000 EACH
47 601-02241 GUARDRAIL, REMOVE 5,460.000 LET
48 601-05999 CURVED TERMINAL END 1.000 EACH
49 601-06035 GUARDRAIL, RESET 1,100.000 LET
SCHEDULE OF PAY ITEMS PAGE 2
CALL ORDER  : 300 CONTRACT ID : R -35730-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
51 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
52 601-94689 GUARDRAIL END TREATMENT, OS 15.000 EACH
53 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 6,413.000 LET
54 601-99123 GUARDRAIL, TRANSITION, GP 1.000 EACH
55 602-08603 CONCRETE BARRIER, 45 IN 743.000 LET
56 605-05523 CURB, HMA 865.000 LFT
57 605-06095 CURB, INTEGRAL, B, CONCRETE 5,122.000 LET
58 605-94811 CURB TURNOUT 3.000 EACH
59 607-06335 PAVED SIDE DITCH, A 224.000 LET
60 615-06505 MONUMENT, B 6.000 EACH
61 615-06510 MONUMENT, C 2.000 EACH
62 615-06515 MONUMENT, D 29.000 EACH
63 616-02320 GEOTEXTILES 80,340.000 SYS
64 616-05688 RIPRAP, CLASS 1 26.000 TON
65 616-06405 RIPRAP, REVETMENT 388.000 TON
66 616-51367 SLOPEWALL, CONCRETE, 4 IN 19.000 SYS
67 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
68 621-02770 EROSION CONTROL BLANKET 10,904.000 SYS
69 621-06545 FERTILIZER 3.000 TON
70 621-06554 SEED MIXTURE, U 965.000 1BS
71 621-06557 SEED MIXTURE, T 1,933.000 1LBS
72 621-06565 MULCHING MATERIAL 29.000 TON
73 621-06567 WATER 7.000 kGAL
74  621-06570 TOPSOIL 179.000 CYS
75 621-06574 SODDING 1,751.000 SYS
76 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
77  628-09403 FIELD OFFICE, C 12.000 MOS
78  628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 36.000 MOS

79 628-11068 CELLULAR TELEPHONE/RADIO 3.000 EACH



80 628-11069 CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES 36.000 MOS

81 702-51863 FIELD DRILLED HOLE IN CONCRETE 358.000 EACH
82 702-90915 CONCRETE, CLASS A 13.000 CYS
83 703-06029 REINFORCING BARS, EPOXY COATED 44,843.000 LBS
84 706-09959 RAILING, CONCRETE, FT 2,359.000 LFT
85 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TET 6.000 EACH
86 710-09158 PATCHING CONCRETE STRUCTURES 16.000 SFT
87 711-11408 BOLTS 476.000 LBS
88 711-51038 STRUCTURAL STEEL LUMP LUMP
89 711-51864 DRILLED HOLE 48.000 EACH
90 713-51820 TEMPORARY SUPPORT LUMP LUMP
91 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 1,420.000 LET
92 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 11,096.000 LET
93 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 1,360.000 LEFT
94 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,979.000 LEFT
95 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,107.000 LEFT
96 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 515.000 LET
97 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 144.000 LEFT
98 715-05422 PIPE, SLOTTED DRAIN, 12 IN 107.000 LEFT
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99 715-05595 PIPE EXTENSION, CIRCULAR 15 IN 2.000 LFT
100 715-05597 PIPE EXTENSION, CIRCULAR 24 IN 4.000 LEFT
101 715-05756 PIPE EXTENSION, CIRCULAR 12 IN 4.000 LET
102 715-09064 VIDEO INSPECTION FOR PIPE 5,282.000 LET
103 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
104 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
105 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
106 718-06528 OUTLET PROTECTOR, 1 4.000 EACH
107 718-06529 OUTLET PROTECTOR, 2 1.000 EACH
108 718-06531 OUTLET PROTECTOR, 3 6.000 EACH
109 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 11,096.000 LET
110 718-52610 AGGREGATE FOR UNDERDRAINS 1,481.000 CYS
111 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
112 720-02442 PIPE, PLUG EXISTING 1.000 EACH
113 720-04499 INLET, RECONSTRUCT 1.000 EACH
114 720-08628 SLOTTED DRAIN PIPE CLEANOUT PORT, TYPE II 2.000 EACH
115 720-09079 INLET, HA5, MODIFIED 1.000 EACH
116 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
117 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
118 720-45030 INLET, E7 4.000 EACH



119 720-45035 INLET, F7 1.000 EACH
120 720-45041 INLET, H5 3.000 EACH
121  720-45042 INLET, HA5 6.000 EACH
122  720-45075 INLET, R13 13.000 EACH
123  720-45235 CATCH BASIN, E7 4.000 EACH
124 720-45305 CATCH BASIN, A2, MODIFIED 1.000 EACH
125 720-45410 MANHOLE, C4 12.000 EACH
126 720-90129 MANHOLE, J2 6.000 EACH
127 720-90984 MANHOLE, C2 4.000 EACH
128 720-94432 MANHOLE, C7 1.000 EACH
129 720-94847 INLET, R13, MODIFIED 18.000 EACH
130 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 100.000 SFT
131 734-10240 CUT-WALL, NO. 612.000 SFT
132 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
133 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 2,466.000 LFT
134 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 29,257.000 LFT
135 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
136 801-06645 CONSTRUCTION SIGN, B 33.000 EACH
137 801-06710 FLASHING ARROW SIGN 360.000 DAY
138 801-06775 MAINTAINING TRAFFIC LUMP LUMP
139 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 3.000 EACH
140 801-07118 BARRICADE, III-A 192.000 LFT
141 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 10,599.000 LFT
142 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 20.000 EACH
143 802-03783 SIGN, PANEL, REMOVE 1.000 EACH
144 802-03866 MILE MARKER 3.000 EACH
145 802-04893 REFERENCE POST 4.000 EACH
146 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 142.000 LFT
147 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 130.000 LFT
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148 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 148.000 LFT
149 802-07057 SIGN, PANEL, WITH LEGEND 2,230.000 SFT
150 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 39.000 EACH
151 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
152 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 2.000 EACH
153 802-07152 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X 2.000 EACH
154 802-07154 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XIT 2.000 EACH
155 802-09224 OVERHEAD SIGN STRUCTURE, BOX TRUSS, TYPE D 3.000 EACH
156 802-09537 BOX TRUSS SIGN STRUCTURE FOUNDATION, 36 IN. 6.000 EACH
157 802-09578 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE F 2.000 EACH



158
159
160
lel
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189

802-09581
802-09838
802-09840
802-09842
802-74055
802-74080
802-76095
804-06770
805-01844
805-09419
805-78470
805-78510
805-78785
805-78795
807-78590
807-97237
807-98335
808-02977
808-06702
808-06703
808-06723
808-09381
808-10033
808-10034
808-10037
808-10043
808-10054
808-75245
808-75325
808-75998
809-08398
809-08399

CANTILEVER SIGN SUPPORT FOUNDATION,

SIGN, SHEET, WITH LEGEND 0.080"

SIGN, SHEET, WITH LEGEND 0.100 IN

SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS

OVERHEAD SIGN STRUCTURE BOX TRUSS, REMOVE

OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE
STRUCTURAL STEEL, BREAKAWAY

DELINEATOR POST

CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND
CALIBRATION, WEIGH-IN-MOTION

SIGNAL CABLE, ROADWAY LOOP, 1C/14GA

SIGNAL CABLE, 2C/16GA., SHIELDED

SIGNAL DETECTOR HOUSING

SAW CUT FOR ROADWAY LOOP AND SEALANT

HANDHOLE

WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C
PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL
LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN

LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW
RETRO-REFLECTIVITY TESTING

LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN

LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN

LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN

LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN

LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN

LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN

PAVEMENT MESSAGE MARKING, THERMOPLASTIC,
SNOWPLOWABLE RAISED PAVEMENT MARKER

ITS CONTROLLER CABINET

ITS CONTROLLER CABINET FOUNDATION

LUMP

10, 995.
10, 880.
5,682.

758.
5,165.

541.
.000
114.
.000
.000

.000
25.
207.
18.
.000
.000
1,819.
.000
1,100.
.000
1,718.
525.
20.
1,718.
.000
1,100.
1,900.
.000
325.
5,911.
.000

000
000
000

000

000

000
000
000
000

000
000

000
000

000
000
000
000
000
000

000

EACH
SET
SET
SET
EACH
EACH
LBS
EACH
LEFT
LANE
LFT
LET
EACH
LFT
EACH
LFT
LFT
EACH
LFT
LFT
EACH
LUMP
LFT
LFT
LFT
LFT
LFT
LFT
EACH
EACH
EACH
EACH



